I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 001 Proposal ID: 15-C015-045
Proposed Contract Period: Late Start Date of 06/18/12 with 90 WORK DAYS

Project(s):
Project No: BR0OS-C015(45)--8J-15
County: CASS
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: 620TH ST Length: 0.20 miles
Location: OVER TURKEY CREEK
0.2 MI. SOUTH OF LANSING ROAD

SECTION NO. 0001
ITEMS FOR A 213"-10 X 30"-0 3-SPAN PPCB BRIDGE
WITH INTEGRAL ABUTMENTS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,830 CY
2403-0100010 STRUCT CONC (BRIDGE) 316 CY
2404-7775000 REINFORC STEEL 75,760 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 002 Proposal ID: 15-C015-051
Proposed Contract Period: Late Start Date of 07/09/12 with 80 WORK DAYS

Project(s):
Project No: BR0OS-C015(51)--8J-15
County: CASS
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: VICTORIA RD Length: 0.30 miles
Location: OVER SEVEN MILE CREEK
0.25 MI. WEST OF 612TH ST.

SECTION NO. 0001
ITEMS FOR A 163"-10 X 24"-0 3-SPAN PPCB BRIDGE
WITH INTEGRAL ABUTMENTS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 3,000 CY
2403-0100010 STRUCT CONC (BRIDGE) 205 CY
2404-7775000 REINFORC STEEL 51,950 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 003 Proposal ID: 52-3715-651-A
Proposed Contract Period: Late Start Date of 04/16/12 with 60 WORK DAYS

Project(s):
Project No: STP-U-3715(651)--70-52
County: JOHNSON
Type of Work: RECONSTRUCTION - BRIDGE WIDENING
Route: DUBUQUE STREET Length: 0.10 miles
Location: IN THE CITY OF IOWA CITY, OVER THE I0WA RIVER

SECTION NO. 0001
ITEMS FOR ADDITION OF A 446"-0 X 11"-2 STEEL BEAM PEDESTRAIN
BRIDGE TO THE EXISTING BUTLER BRIDGE, & TRAIL CONNECTIONS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,650 CY
2301-1033090 STD/S-F PCC PAV*T, CL C CL 3, 9" 124 SY
2403-0100010 STRUCT CONC (BRIDGE) 133 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 34,264 LB

2511-0302600 RECREATIONAL TRAIL, PCC, 6" 931 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.

Proposed Bid Order: 004 Proposal ID: 76-0033-045

Proposed Contract Period: Late Start Date of 09/26/11 with 15 WORK DAYS

Project(s):
Project No: BRFN-003-3(45)--39-76
County: POCAHONTAS
Type of Work: PERMANENT SCOUR COUNTERMEASURES
Route: [10WA 3 Length: 0.00 miles
Location: OVER BIG CEDAR CREEK 6.3 MILES W. OF IA. 4



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.

Proposed Bid Order: 005 Proposal ID: 76-0033-046

Proposed Contract Period: Late Start Date of 09/26/11 with 15 WORK DAYS

Project(s):
Project No: BRFN-003-3(46)--39-76
County: POCAHONTAS
Type of Work: PERMANENT SCOUR COUNTERMEASURES
Route: [10WA 3 Length: 0.00 miles
Location: OVER D.D. #21, 5.1 MILES W. OF IA. 4



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 006 Proposal ID: 88-C088-043

Proposed Contract Period: Late Start Date of 07/16/12 with 75 WORK DAYS

Project(s):
Project No: FM-C088(43)--55-88
County: UNION
Type of Work: BRIDGE AND APPROACHES - CCS
Route: POLE ROAD Length: 0.10 miles
Location: OVER EAST PLATTE RIVER

SECTION NO. 0001
ITEMS FOR A 90"-0 X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 205 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 53,243 LB
SECTION NO. 0002
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,264 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 007 Proposal ID: 97-C097-093
Proposed Contract Period: Late Start Date of 06/04/12 with 100 WORK DAYS

Project(s):
Project No: BR0OS-C097(93)--8J-97
County: WOODBURY
Type of Work: BRIDGE REPLACEMENT - CCS
Route: GLEN ELLEN ROAD Length: 0.10 miles
Location: OVER DEAD MAN CREEK

SECTION NO. 0001
ITEMS FOR A 120"-0 X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 27,275 CY
2403-0100010 STRUCT CONC (BRIDGE) 294 CY
2404-7775000 REINFORC STEEL 124 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 72,884 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 008 Proposal ID: 97-C097-102
Proposed Contract Period: Late Start Date of 07/16/12 with 60 WORK DAYS

Project(s):
Project No: BROS-C097(102)--5F-97
County: WOODBURY
Type of Work: BRIDGE REPLACEMENT - CCS
Route: KNOX AVENUE Length: 0.10 miles
Location: OVER WOLF CREEK 0.2 MILES NORTH OF 150TH STREET

SECTION NO. 0001
ITEMS FOR A 80"-0 X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,014 CY
2403-0100010 STRUCT CONC (BRIDGE) 175 CY
2404-7775000 REINFORC STEEL 102 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 46,871 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 009 Proposal ID: 99-C099-065
Proposed Contract Period: Late Start Date of 04/16/12 with 90 WORK DAYS

Proposal Note:
*** WORK RESTRICTION ***
THE CONTRACTOR WILL NOT BE ALLOWED TO CLOSE THE ROAD TO
TRAFFIC UNTIL FEBRUARY 1, 2012.

Project(s):
Project No: BRS-C099(65)--60-99
County: WRIGHT
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: (26 Length: 0.10 miles
Location: 150TH ST. OVER BOONE RIVER, APPROX.
1 MILE EAST OF RENWICK

SECTION NO. 0001
ITEMS FOR A 188" - 10 X 30" - 6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 647 CY
2403-0100010 STRUCT CONC (BRIDGE) 360 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 65,201 LB



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 101 Proposal ID: 04-1210-610
Proposed Contract Period: Late Start Date of 10/03/11 with 20 WORK DAYS

Project(s):
Project No: SRTS-U-1210(610)--8U-04
County: APPANOOSE
Type of Work: PCC SIDEWALK/TRAIL
Route: SOUTH MAIN STREET Length: 0.80 miles
Location: 5 INTERSECTIONS ON S MAIN ST & 0.8
MI. SIDEWALK IN THE CITY OF CENTERVILLE

SECTION NO. 0001
ROADWAY 1TEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 68 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 24 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 102 Proposal ID: 22-3167-602

Proposed Contract Period: By individual sites.
Site 01: (OPTION 1) COMPLETES CONSTRUCTION OF THE PROJECT IN 2011.
Late Start Date of 09/19/11 with 35 WORK DAYS
Site 02: (OPTION 2) COMPLETES CONSTRUCTION OF THE PROJECT IN 2012.
Late Start Date of 09/10/12 with 35 WORK DAYS

Proposal Note:
*** ADDITIONAL CONTRACT PERIOD INFORMATION ***
THE INTENT OF THE CONTRACT PERIODS SHOWN AS SITE NUMBER
01 (OPTION 1) AND SITE NUMBER 02 (OPTION 2) IS TO ALLOW THE
CONTRACTOR TO CONSTRUCT/COMPLETE THE PROJECT AND OPEN THE
ROAD TO TRAFFIC BY THE END OF THE 2011 CONSTRUCTION
SEASON OR TO CONSTRUCT/COMPLETE THE PROJECT AND OPEN THE
ROAD TO TRAFFIC IN THE 2012 CONSTRUCTION SEASON.

THE SITE NUMBER 01 (OPTION 1) LATE START DATE AND WORKING
DAYS WERE DETERMINED TO COMPLETE THE PROJECT BY THE END OF
THE 2011 CONSTRUCTION SEASON. IF THIS OPTION 1S CHOSEN , THE
CONTRACTOR SHALL COMPLETE THE PROJECT ON OR BEFORE NOVEMBER
15, 2011.

THE SITE NUMBER 02 (OPTION 2) LATE START DATE AND WORKING
DAYS WERE DETERMINED TO COMPLETE THE PROJECT BY THE END OF
THE 2012 CONSTRUCTION SEASON (NO WORK ALLOWED IN 2011). IF
THIS OPTION 1S CHOSEN, THE CONTRACTOR WILL NOT BE ALLOWED TO
DO WORK IN 2011 AND SHALL HAVE THE EXISTING TRAIL OPEN TO
TRAFFIC OVER THE WINTER OF 2011/2012. IF THIS OPTION IS
CHOSEN , THE CONTRACTOR SHALL COMPLETE THE PROJECT ON OR
BEFORE NOVEMBER 15, 2012.

THE CONTRACTOR SHALL NOTIFY THE CONTRACTING AUTHORITY OF
THEIR CHOSEN CONTRACT PERIOD (OPTION 1 OR OPTION 2) WITHIN
30 DAYS AFTER THE CONTRACT HAS BEEN AWARDED.

Project(s):
Project No: STP-E-3167(602)--8V-22
County: CLAYTON
Type of Work: PCC SIDEWALK/TRAIL
Route: RIVERFRONT TRAIL Length: 0.38 miles
Location: FROM MARINA RD SOUTH TO CINCINATTI ST
IN THE CITY OF GUTTENBERG

SECTION NO. 0001
TRAIL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 60 CY
2511-0302400 RECREATIONAL TRAIL, PCC, 4" 910 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 103 Proposal ID: 29-0977-634
Proposed Contract Period: Late Start Date of 08/20/12 with 45 WORK DAYS

Project(s):
Project No: SRTS-U-0977(634)--8U-29
County: DES MOINES
Type of Work: PCC SIDEWALK/TRAIL
Route: SUNNYSIDE AVE Length: 0.44 miles
Location: YODER DRIVE TO IRISH RIDGE ROAD
IN THE CITY OF BURLINGTON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 104 Proposal ID: 57-C057-090
Proposed Contract Period: Late Start Date of 05/14/12 with 35 WORK DAYS

Project(s):
Project No: STP-E-C057(90)--8V-57
County: LINN
Type of Work: PCC SIDEWALK/TRAIL
Route: PINICON RIDGE TRAIL Length: 1.33 miles
Location: PINICON RIDGE PARK TO CENTRAL CITY TRAIL
CONNECTION, PHASE 1

SECTION NO. 0001
TRAIL ITEMS
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 1,711 CY
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 1,272 SY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 105 Proposal ID: 84-7055-623-B
Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):
Project No: SRTS-U-7055(623)--8U-84
County: SIOUX
Type of Work: PCC SIDEWALK/TRAIL
Route: S. MAIN AVE Length: 0.65 miles
Location: IN THE CITY OF SIOUX CENTER US 75 S, 2ND AVE SE
AND 6TH ST SE

SECTION NO. 0001
TRAIL ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 100 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 106 Proposal ID: 97-C097-113
Proposed Contract Period: Late Start Date of 09/26/11 with 20 WORK DAYS
Project(s):
Project No: HDP-C097(113)--6B-97
County: WOODBURY
Type of Work: PCC OVERLAY - UNBONDED

Route: K35 Length: 0.25 miles
Location: FROM K42 WEST 1300 FEET



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 151 Proposal ID: 01-C001-080
Proposed Contract Period: Late Start Date of 09/19/11 with 30 WORK DAYS

Project(s):
Project No: FM-C001(80)--55-01
County: ADAIR
Type of Work: HMA RESURFACING WITH MILLING
Route: P28 Length: 3.06 miles
Location: FROM THE NW COR. SEC 21-77-30 NORTH 2
MILES TO THE NW COR. SEC. 9-77-30 & SOUTH

SECTION NO. 0001
ROADWAY 1TEMS

2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 8,201 TON
2303-0053503 HMA (10M ESAL) SURF, 1/2*", FRIC L-3 427 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,397 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 10 EACH



I0WA DEPARTMENT OF TRANSPORTATION

ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

MAJOR

Proposed Letting Date: August 16, 2011 10:00 A_M.

Proposed Bid Order: 152 Proposal ID: 06-C006-081

Proposed Contract Period: Late Start Date of 08/06/12 with

Project(s):
Project No: FM-C006(81)--55-06
County: BENTON
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: V61 Length: 6.30 miles
Location: VINTON N 6.3 MI TO MT AUBURN
Item No. Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
2303-0031500 HMA (1M ESAL) BASE, 1/2" 15,000 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 64 SY
1 EACH

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

25 WORK DAYS



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.

Proposed Bid Order: 153 Proposal ID: 06-C006-082

Proposed Contract Period: Late Start Date of 08/06/12 with 25 WORK DAYS

Project(s):
Project No: FM-C006(82)--55-06

County: BENTON
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: V71 Length: 5.20 miles

Location: [1A150 N 5.5 MI

SECTION NO. 0001
ROADWAY ITEMS
2303-0031500 HMA (1M ESAL) BASE, 1/2" 12,500 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 154 Proposal ID: 09-C009-072
Proposed Contract Period: Late Start Date of 07/09/12 with 60 WORK DAYS

Project(s):
Project No: FM-C009(69)--55-09
County: BREMER
Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION
Route: V-62 Length: 1.80 miles
Location: CITY OF SUMNER N 1.8 MI TO 115TH

Project No: FM-C009(70)--55-09
County: BREMER
Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION
Route: C-28 Length: 1.50 miles
Location: TRIPOLI E 1.5 MI TO SWEET MARSH

Project No: FM-C009(71)--55-09
County: BREMER
Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION
Route: T-77 Length: 1.30 miles
Location: WAVERLY CORP. LINE W 1.3 MI TO CASPER AV

Project No: FM-C009(72)--55-09
County: BREMER
Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION
Route: 250TH STREET Length: 0.21 miles
Location: JUST W. N1/4 SEC 12-91-14 E 0.2 MI

SECTION NO. 0001
ROADWAY ITEMS
FM-C009(69)--55-09
2303-0023500 HMA (300K ESAL) 1-S, 1/2", NO FRIC 3,984 TON
SECTION NO. 0002
ROADWAY ITEMS
FM-C009(70)--55-09
2303-0023500 HMA (300K ESAL) 1-S, 1/2", NO FRIC 3,979 TON
SECTION NO. 0003
ROADWAY ITEMS
FM-C009(71)--55-09
2303-0023500 HMA (300K ESAL) 1-S, 1/2", NO FRIC 2,575 TON
SECTION NO. 0004
ROADWAY ITEMS
FM-C009(72)--55-09
2303-0023500 HMA (300K ESAL) 1-S, 1/2", NO FRIC 385 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 155 Proposal ID: 35-C035-059
Proposed Contract Period: Late Start Date of 04/02/12 with 70 WORK DAYS
Project(s):
Project No: STP-ES-C035(59)--81-35

County: FRANKLIN
Type of Work: EARTH OR GRANULAR SURFACE TRAIL

Route: 140TH STREET Length: 0.00 miles
Location: ROLLING PRAIRIE TRAIL SEGMENT A: GULL AVE IN COULTER TO
HAMPTON

Project No: STP-E-C035(64)--8V-35
County: FRANKLIN
Type of Work: HMA SIDEWALK/TRAIL
Route: S42 Length: 1.50 miles
Location: ROLLING PRAIRIE TRAIL SEGMENT:NETTLE AVE
FROM EXISTING RAIL CORRIDOR TO 165TH ST

Project No: NRT-C035(65)--9G-35
County: FRANKLIN
Type of Work: HMA SIDEWALK/TRAIL
Route: . Length: 0.00 miles
Location: MAIN TRAIL -EXIST CEMETARY RD,H-D SCHOOL
E.PARK TO WILLSHIRE CR TO SUNSET DR

SECTION NO. 0001
TRAIL ITEMS - STP-ES-C035(59)--81-35

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,680 CY
2303-0133500 HMA (1M ESAL) SURF, 1/2', NO FRIC 2,715 SY
2511-0301600 RECREATIONAL TRAIL, HMA, 6" 1,437 SY

SECTION NO. 0002
TRAIL ITEMS - STP-E-C035(64)--8V-35
2303-0133500 HMA (1M ESAL) SURF, 1/2', NO FRIC 19,267 SY
2511-0301600 RECREATIONAL TRAIL, HMA, 6" 8,757 SY
SECTION NO. 0003
TRAIL ITEMS - NRT-E-CO035(65)--9G-35
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,020 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 156 Proposal ID: 50-C050-101
Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):
Project No: FM-C050(101)--55-50
County: JASPER
Type of Work: HMA RESURFACING
Route: F17 Length: 4.00 miles
Location: FROM STATE HWY 224 EAST 4 MILES TO COUNTY ROAD EAST 132ND
STREET NORTH

SECTION NO. 0002
ALTERNATE "AA®" OPTION 1: HMA WITHOUT THE USE OF RAP
BID THIS SECTION IF ALTERNATE "AA" OPTION 1 1S CHOSEN
2303-0021750 HMA (300K ESAL) BASE, 3/4" 19,053 TON
SECTION NO. 0003
ALTERNATE "AA" OPTION 2: HMA USING RAP AS PER SPECIFICATION
BID THIS SECTION IF ALTERNATE "AA" OPTION 2 1S CHOSEN
2303-0021750 HMA (300K ESAL) BASE, 3/4" 19,053 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 157 Proposal ID: 97-C097-096
Proposed Contract Period: Late Start Date of 06/18/12 with 75 WORK DAYS
Project(s):
Project No: FM-C097(95)--55-97

County: WOODBURY
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: D50 Length: 1.80 miles
Location: NORTH JUNCT. OF L-27 TO SOUTH JUNCT. OF
L-27

Project No: FM-C097(96)--55-97
County: WOODBURY
Type of Work: HMA RESURFACING WITH MILLING
Route: L21 Length: 8.00 miles
Location: D54 TO D38

Project No: FM-C097(115)--55-97
County: WOODBURY
Type of Work: HMA RESURFACING WITH MILLING
Route: L12 Length: 1.00 miles
Location: MONONA COUNTY LINE TO IOWA HWY 141

SECTION NO. 0001
ROADWAY ITEMS - FM-C097(95)--55-97
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 278 CY
2303-0023500 HMA (300K ESAL) 1-S, 1/2', NO FRIC 4,472 TON
SECTION NO. 0002
ROADWAY ITEMS - FM-C097(96)--55-97
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 252 CY
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 19,055 TON
SECTION NO. 0003
ROADWAY ITEMS - FM-C097(115)--55-97
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 28 CY
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 3,489 TON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 201 Proposal ID: 01-0804-710
Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS
Project(s):
Project No: MPIN-080-4(710)86--0N-01
County: ADAIR
Type of Work: HMA CRACK FILLING

Route: 1-80 Length: 7.25 miles
Location: FROM 0.5 MI. WEST OF IOWA 25 TO THE STUART INTERCHANGE. (EB)



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 202 Proposal ID: 01-0804-711
Proposed Contract Period: Late Start Date of 09/16/11 with 15 WORK DAYS
Project(s):
Project No: MPIN-080-4(711)86--0N-01

County: ADAIR
Type of Work: HMA JOINT & CRACK SEALING

Route: 1-80 Length: 15.19 miles
Location: FROM 0.53 MI. WEST OF THE IOWA 25 INTERCHANGE EAST 15.19 MI.
(wB)



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 203 Proposal ID: 20-C020-089
Proposed Contract Period: Late Start Date of 09/26/11 with 25 WORK DAYS

Project(s):
Project No: FM-C020(89)--55-20
County: CLARKE
Type of Work: PCC PATCHING
Route: R-59 Length: 12.30 miles
Location: VARIOUS PATCHES ON R35 AND R59

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 425 CY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,701 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 16 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 204 Proposal ID: 25-0804-710
Proposed Contract Period: Late Start Date of 08/20/12 with 20 WORK DAYS

Project(s):
Project No: MPIN-080-4(710)99--0N-25
County: DALLAS
Type of Work: HMA JOINT & CRACK SEALING
Route: 1-80 Length: 7.90 miles
Location: FROM 0.2 MI. EAST OF THE MADISON COUNTY LINE TO
0.45 MI. EAST OF P58.

Project No: MPIN-080-4(711)111--0ON-25
County: DALLAS
Type of Work: HMA JOINT & CRACK SEALING

Route: 1-80 Length: 4.38 miles
Location: FROM 0.78 MI. EAST OF THE DE SOTO INTERCHANGE EAST 4.38 MI.
(EB)



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 205 Proposal ID: 57-0306-715
Proposed Contract Period: Late Start Date of 10/17/11 with 10 WORK DAYS
Project(s):
Project No: MP-030-6(715)263--76-57
County: LINN
Type of Work: PAVEMENT PLANING/GROOVING

Route: U.S. 30 Length: 2.70 miles
Location: FROM CEDAR RIVER RD. E. TO 10TH AVE. IN MT. VERNON



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 206 Proposal ID: 64-0141-707
Proposed Contract Period: Late Start Date of 10/03/11 with 45 WORK DAYS

Project(s):
Project No: MP-065-1(705)127--76-42
County: HARDIN
Type of Work: PCC PATCHING
Route: U.S. 65 Length: 0.00 miles
Location: 1.3 MILES NORTH OF STORY CO. LINE

Project No: MP-014-1(707)104--76-64
County: MARSHALL
Type of Work: HMA PATCHING
Route: [10WA 14 Length: 19.40 miles
Location: FROM THE NCL OF MARSHALLTOWN TO THE W. JCT. OF 1A 175.

SECTION NO. 0001
ROADWAY ITEMS
HARDIN COUNTY MP-65-1(705)127--76-42
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 46 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 2 EACH
SECTION NO. 0002
ROADWAY 1TEMS
MARSHALL COUNTY MP-14-1(707)104--76-64
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 34 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 5 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 207 Proposal ID: 77-0281-707

Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):
Project No: MP-028-1(707)20--76-77
County: POLK
Type of Work: PCC PATCHING
Route: [10WA 28 Length: 1.32 miles
Location: IN THE CITY OF DES MOINES FROM MADISON AVE.
N. TO 1-35/80

SECTION NO. 0001
ROADWAY 1TEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,897 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 200 EACH



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 301 Proposal ID: 07-2811-047
Proposed Contract Period: Late Start Date of 09/26/11 with 25 WORK DAYS
Project(s):
Project No: STPN-281-1(47)--2J-07
County: BLACK HAWK
Type of Work: LONGITUDINAL SUBDRAINS

Route: [10OWA 281 Length: 0.00 miles
Location: FROM ECL OF WATERLOO E. TO V51/D20



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 302 Proposal ID: 11-0072-030
Proposed Contract Period: Late Start Date of 10/10/11 with 15 WORK DAYS
Project(s):
Project No: ER-007-2(30)--28-11
County: BUENA VISTA
Type of Work: SLIDE REPAIR

Route: [10WA 7 Length: 0.10 miles
Location: APPROX. 1.5 MILES E. OF S. JCT. US 71



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 303 Proposal ID: 25-C025-087
Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):
Project No: ER-C025(87)--58-25
County: DALLAS
Type of Work: REVETMENT
Route: R16 Length: 0.00 miles
Location: NORTH OF VAN METER ON BRIDGE OVER RACCOON RIVER

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,000 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 304 Proposal ID: 33-0032-501
Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS
Project(s):
Project No: MB-003-2(501)268--77-33
County: FAYETTE
Type of Work: REVETMENT

Route: [10WA 3 Length: 0.00 miles
Location: OVER S. FORK MAQUOKETA RIVER 1.7 MILES E. OF 1A. 187



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.

Proposed Bid Order: 305 Proposal ID: 50-C050-102

Proposed Contract Period: Late Start Date of 09/19/11 with 35 WORK DAYS

Project(s):
Project No: FM-C050(102)--55-50
County: JASPER
Type of Work: LONGITUDINAL SUBDRAINS
Route: TWO ROUTES Length: 10.00 miles
Location: T38 FROM LYNNVILLE NORTH 7 MILES & F27
FROM STATE HWY 224 EAST 3 MILES



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 306 Proposal ID: 69-0712-043

Proposed Contract Period: Late Start Date of 04/16/12 with 35 WORK DAYS

Project(s):
Project No: NHSN-071-2(43)--2R-69
County: MONTGOMERY
Type of Work: REVETMENT

Route: U.S. 71 Length: 0.30 miles
Location: AT MIDDLE NODAWAY RIVER 2.2 MILES S. OF
CO. RD. M-46
Item No. Item Description Quantity/Unit

SECTION NO. 0002
DESIGN NO. 0111; STREAMBANK STABILIZATION
LONGITUDINAL FILL STONE TOE PROTECTION
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,170 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 307 Proposal ID: NOTUSED; 11/08
Project(s):



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.

Proposed Bid Order: 308 Proposal ID: 85-8100-102

Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS
Project(s):

Project No: ER-810-0(102)--28-85
County: STORY
Type of Work: REVETMENT
Route: 13TH STREET Length: 0.00 miles

Location: IN THE CITY OF AMES ON 13TH ST. OVER
SQUAW CREEK



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 309 Proposal ID: 89-C089-070
Proposed Contract Period: Late Start Date of 10/03/11 with 15 WORK DAYS

Project(s):
Project No: ER-C089(70)--58-89
County: VAN BUREN
Type of Work: EMERGENCY REPAIR - EROSION
Route: W40 Length: 0.05 miles
Location: 0.25 MILES SOUTH OF BONAPARTE

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 260 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 310 Proposal ID: 90-C090-070
Proposed Contract Period: Late Start Date of 09/19/11 with 25 WORK DAYS

Project(s):
Project No: ER-C090(67)--58-90
County: WAPELLO
Type of Work: SLIDE REPAIR
Route: BLADENBURG RD Length: 0.04 miles
Location: 500" WEST OF INTERSECTION OF BLADENSBURG
AND ANGLE ROAD

Project No: ER-C090(70)--58-90
County: WAPELLO
Type of Work: SLIDE REPAIR
Route: T61 Length: 0.12 miles
Location: 1 MILE SOUTH OF HWY 34

Project No: ER-C090(71)--58-90
County: WAPELLO
Type of Work: SLIDE REPAIR
Route: POWER PLANT RD Length: 0.10 miles
Location: 1 MILES WEST OF CORP LIMIT CHILLICOTHE

SECTION NO. 0001
ROADWAY ITEMS - ER-C090(67)--58-90
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 900 CY
SECTION NO. 0002
ROADWAY ITEMS - ER-C090(70)--58-90
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,800 CY
SECTION NO. 0003
ROADWAY ITEMS - ER-C090(71)--58-90
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,800 CY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 351 Proposal ID: 00-000S-468
Proposed Contract Period: Completion Date of 02/29/12
Project(s):
Project No: NHSN-000-S(468)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS STATEWIDE



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.

Proposed Bid Order: 352 Proposal ID: 27-C027-047

Proposed Contract Period: Late Start Date of 09/26/11 with 25 WORK DAYS

Project(s):
Project No: FM-C027(47)--55-27
County: DECATUR
Type of Work: PAVEMENT MARKINGS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS IN DECATUR COUNTY



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 353 Proposal ID: 89-C089-073
Proposed Contract Period: Late Start Date of 10/10/11 with 15 WORK DAYS
Project(s):
Project No: FM-C089(73)--55-89
County: VAN BUREN
Type of Work: GUARDRAIL

Route: 1VY TRAIL Length: 0.00 miles
Location: 0.5 M. WEST OF PITTSBURG



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 451 Proposal ID: 33-FE09-103-A

Proposed Contract Period: Late Start Date of 09/19/11 with 80 WORK DAYS

Proposal Note:
*** CONTRACT AWARD LIMIT ***
PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR
ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS
PROPOSAL IS $1,375,000.00

Project(s):
Project No: RPD-FE09(103)--8B-33
County: FAYETTE
Type of Work: MISCELLANEOUS

Route: CITY OF OELWEIN Length: 0.00 miles
Location: RECONSTRUCTION OF RAIL LINE FROM OELWEIN
TO DEWAR



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.
Proposed Bid Order: 981 Proposal ID: 15-1484-704

Proposed Contract Period: Late Start Date of 10/31/11 with 5 WORK DAYS

Project(s):
Project No: MP-148-4(704)50--76-15
County: CASS
Type of Work: CLEARING AND GRUBBING

Route: [10OWA 148 Length: 0.00 miles
Location: FROM IOWA 92 NORTH 8.6 MILES



I0WA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: August 16, 2011 10:00 A_M.

Proposed Bid Order: 982 Proposal ID: 77-0351-708

Proposed Contract Period: Late Start Date of 10/03/11 with 10 WORK DAYS
Project(s):
Project No: MPIN-035-1(708)73--0ON-77
County: POLK
Type of Work: REVETMENT
Route: 1-35

Length: 0.00 miles
Location:

1-35/80/235 W. SYSTEMS INTERCHANGE(1-35 NB RAMP TO
EB 1-235)

SECTION NO. 0001
ROADWAY 1TEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 324 CY



